ADDENDUM NO. *2*

DATE: **September 1, 2021**

PROJECT: **Alger Correction Facility Refrigeration Upgrades**

OWNER: **State of Michigan**

DTMB File #: **472/19343.TAP**

BID DATE: **~~Wednesday, August 25, 2021~~ – Wednesday, September 8, 2021**

The following shall be incorporated into the Contract Documents dated 29 JUL 2021.

GENERAL

The Prebid Meeting Attendance Sheet is attached.

The attached photos are informational only.

Karen Dowland of MKC Group attended the onsite pre-bid walk through.

End of Addendum No. 2

DTMB-0441 (R 19.02)

MEETING ATTENDANCE RECORD

DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design and Construction Division

PROJECT DESCRIPTION/LOCATION			DATE	TIME
Alger Correctional Facility Refrigeration Upgrades Munising, MI			August 23, 2021	11:00 a.m.
FILE NUMBER	CONTRACT NUMBER	MEETING PLACE		
472/19343.TAP		Alger Correctional Facility		

PLEASE PRINT YOUR NAME	FIRM YOU REPRESENT	EMAIL ADDRESS	TELEPHONE NUMBER
Lou Meyette	OHM Advisors	louis.meyette@ohm-advisor.com	906-482-0535
Tom Pawlowski	DTMB	pawlowskit@michigan.gov	517-242-0973
Dan Hall	DTMB	halld22@michigan.gov	517-243-0663
Andrea Stinson	DOC	stinsona@michigan.gov	517-243-0663
Chriss Wardowki	Alger CF	WardowskiC@Michigan.gov	906-387-5000
Courtney Gary	MKC Group	cgary@mkcmi.com	
Phil Duorak	MKC Group	phild@ljrolls.com	

08/31/2021

08/31/2021

08/31/2021

08/31/2021

8/13
08/31/2021

08/31/2021